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SEE LANDSCAPING DETAIL SHEETS FOR EROSION CONTROL MEASLRES. FED. ROMD DIST. 80, ~ [ILLINOIS | FED. AID PROJECT

CONTRACT NO. 83773 i
~ - - . LISTING OF IDOT HIGHWAY STANDARDS ‘
THE CONTRACTOR SHALL MAINTAIN WATER QUALITY IN ACCORDANCE WITH IEPA, !

IDOT AND NORTH COOK SOIL AND WATER CONSERVATION DISTRICT CGUIDELINES. 280001-02 TEMPORARY EROSION CONTROL SYSTEMS

SEE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY SECTION 401 QUALITY 602401 MANHOLE, TYPE A

NO WORK SHALL COMMENCE UNTIL TRAFFIC CONTROL REQUIREMENTS ARE CONDITIONS IN THE SPECIAL PROVISIONS. 602701 CAST IRON STEPS

MET. 604001-02.  FRAME AND LIDS, TYPE 1

SEE SECTIONS 280 AND 282 OF THE STANDARD SPECIFICATIONS FOR FROSION 606001-02  CONCRETE CLIRE AND COMBINATION CONCRETE CURB AND GUTTER

INTROL PROVISIONS. o
CONTROL PROVISIONS 701301-02.  LANE CLOSURE 2L, 2W, SHORT TIME OPERATIONS

GENERAL MOTES EROSION CONTROL NOTES

ONLY ONE ROADWAY MAY BE CLOSED TO TRAFFIC AT A TIME. SEE SPECIAL
PROVISIONS FOR INTERIM COMPLETION DATES, ROADWAYS MAY BE REOPENED
TO TRAFFIC ONCE BINDER COURSE IS PLACED.

THE USE OF PRECAST CONCRETE BOX CULVERTS WILL NOT BE ALLOWED.

*

THE CONTRACTOR SHALL CONTACT JU.L.LE. AT (300) 892-0123 FOR
UNDERGROUND UTILITY LOCATIONS. LOCATIONS OF UTILITIES ARE ONLY

INCLUDED FOR THE CONVENIENCE OF THE BIDDER. THE DEPARTMENT ASSUMES AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE 701801-03 LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK CLOSURE
NO RESPONSIBILITY IN RESPECT TO THE SUFFICIENCY OR THE ACCURACY OF THE FOLLOWING AS DIRECTED BY THE ENGINEER: 702001-0  TRAFFIC CONTROL DEVICES
INFORMATION SHOWN ON THE PLANS RELATIVE TQ THE LOCATION OF THE 720001 SION PANEL MOUNTING DETAILS
UNDERGROUND FACILITIES. 1T SHALL BE THE CONTRACTOR'S RESPONSIBILITY 1. ESTABLISH TEMPORARY EROSION CONTROL MEASURES AND ERECT PERIMETER 220006 SION PANEL SRECTION DETALLS
TO DETERMINE THE ACTUAL LOCATION OF ALL SUCH FACILITIES. ERCSION BARRIER ALONG SITE BOLUNDARIES PRIOR TO ANY EARTHWORK. : - -
000001-04  STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS
THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH 2. MAINTAIN EROSION CONTROL MEASURES £01001 AREAS OF REINFORCEMENT BARS
THE VILLAGE OF ELK GROVE VILLAGE (847) 357-4220 AND UTILITY COMPANIES 001006 DECIMAL OF AN INCH AND OF A FOOT
48 HOURS PRIOR TC THE START OF CONSTRUCTION. 3. INSTALL PERMANENT LANDSCAPING,
THE CONTRACTOR SHALL NOT REMOVE ANY UTILITY. LINE, CONDUIT, OR VAULT 4. REMOVE TEMPORARY EROSION CONTROL MEASURES. % SEE SHEET NO. 7 FOR ELK GROVE VILLAGE STANDARD

WITHIN THE LIMITS CF THE PROJECT UNTIL AFTER RECEIVING WRITTEN

PERMISSION FROM THE UTILITY COMPANY OR AGENCY INVOLVED AND
PERMISSION FROM THE ENGINEER.

IN ACCORDANCE WITH ARTICLE 540.04 OF THE STANDARD SPECIFICATIONS, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR DIVERTING WATER FLOW THROUGH THE
CONSTRUCTION AREA USING A METHOD MEETING THE APPROVAL OF THE ENGINEER.
THE CONTRACTOR SHALL PROVIDE LARGE ENOUGH PUMPS TO HANDLE PEAK STORM
FLOW. THE CONTRACTOR SHALL PROVIDE EROSION CONTROL MEASURES INCLUDING
FILTER FABRIC AND/OR RIPRAP AT PIPE ENDS IF A DIVERSION PIPE IS USED. THIS
WORK SHALL 'BE INCLUDED IN THE COST OF CONCRETE BOX CULVERTS.

WHENEVER THE CONTRACTCR ENCOUNTERS FACILITIES AND APPURTENANCES

THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT ONCE EVERY SEVEN DAYS
DURING CONSTRUCTION ACTIVITIES. INSPECTION SHALL ALSO BE PERFORMED
WITHIN 24 HOURS AFTER RAINS OF ONE-HALF INCH OR GREATER OR EQUIVALENT
SNOWFALL. THE PROJECT SHALL ADDITIONALLY BE INSPECTED BY THE
CONTRACTOR'S FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT
EROSION CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER ERCSION
CONTROL WORK IS NECESSARY.

SEDIMENT COLLECTED DURING CONSTRUCTION OF THE VARIOUS TEMPORARY
EROSION CONTROL SYSTEMS SHALL BE DISPOSED OF OFF SITE ON A REGULAR
BASIS AS DIRECTED BY THE ENGINEER, THE COST OF THIS MAINTENANCE SHALL
8E INCLUDED IN THE UNIT BID PRICE FOR THE EROSION CONTROL DEVICE

WITHIN THE LIMITS OF THE IMPROVEMENTS DURING TRENCHING GPERATIONS,
HAND TRENCHING IN THAT AREA WILL BE REQUIRED IN ORDER NOT TG DAMAGE
THE FACILITIES. NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

UNLESS OTHERWISE SPECIFIED.

ALL EROSION CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY
RECOMMENDED BY THE MANUFACTURER FOR THE USE SPECIFIED IN THE

THE COST OF REMOVING EXISTING STORM SEWERS AVVACHED TO THE CULVERTS EROSION CONTROL PLAN., PRIOR TO THE APPROVAL AND USE OF THE PRODUCT, ;
SHALL BE INCLUDED IN THE COST OF REMOVING EXISTING STRUCTURE. THE COST THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A NOTARIZED CERTIFICATION i
OF STORM SEWER CONNECTIGNS TG THE PROPOSED CULVERTS AND TO THE BY THE PRODUCER STATING THE INTENDED USE OF THE PROGUCT AND THAT THE
EXISTING SEWER SHALL BE INCLUDED IN THE COST OF THE STORM SEWER BEING PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET OR EXCEEDED. i
PLACED. THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES
T0 FACILITATE THE ENGINEER IN CONSTRUCTION INSPECTIONS.

WHEREVER DURING CONSTRUCTIGN OPERATIONS ANY LOOSE MATERIAL IS
DEPOSITED -IN THE -FLOW LINE OF DRAINAGE STRUCTURES SUCH THAT THE
NATURAL FLOW CF WATER IS OBSTRUCTED, IT SHALL BE REMOVED AT THE
CLOSE OF EACH WORKING DAY. AT THE CONCLUSION OF CONSTRUCTION
OPERATIONS, ALL ORAINAGE STRUCTURES SHALL BE FREE FROM DIRT AND
DEBRIS. THE WORK SPECIFIED ABOVE WILL NOT BE PAID FOR SEPARATELY,
BUT SHALL BE INCLUDED IN THE CONTRACT.

CONSTRUCTION TQUIPMENT SHALL BE STORED AND FUELED ONLY AT THE
DESIGNATED LOCATIONS. ALL NECESSARY MEASURES SHALL BE TAKEN TO
CONTAIN ANY FUEL OF OTHER POLLUTANT IN ACCORDANCE WITH EPA WATER
QUALITY REGULATIONS. LEAKING EQUIPMENT OR SUPPLIES SHALL BE
IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.

THE CONTRACTOR SHALL PROVIDE WATER-TIGHT TANKS OR BARRELS, OR
CONSTRUCT ‘A SUMP SEALED WITH PLASTIC SHEETS TO BE USED TO DISPOSE
OF CHEMICAL POLLUTANTS, SUCH AS DRAINED LUBRICATING OR TRANSMISSION
FLUIDS, GREASE, SOAPS, CONCRETE MIXER WASH WATER, ASPHALT, ETC.,

ALL CLEARING, REMOVYAL OF BUSHES, HEDGES AND TREES (UNDER SIX (6}
INCHES DIAMETER} SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR
REMOVAL OF EXISTING STRUCTURES.

PRODUCED AS A BY-PRODUCT OF THE CONSTRUCTION ACTIVITIES. AT THE
COMPLETION OF THE CONSTRUCTION WORK, SUMPS SHALL BE REMOVED AND
THE AREA RESTORED TO ITS ORIGINAL CONDITION AS SPECIFIED IN SECTION 8
WATER MAIN SHUT-OFFS SHALL CNLY BE PERFORMED ON SATURDAY. NOTIFY OF THE ILLINOIS URBAN MANUAL. SUMP REMOVAL SHALL BE CONDUCTED

THE VILLAGE 48 HOURS PRIOR TO SCHEDULE TiHE WORK. WITHOUT CAUSING POLLUTION.

DRIVEWAYS ADJACENT TC THE PROJECT SHALL REMAIN OPEN AT ALL TIMES.

BITUMINGUS BASE COURSE SHALL NOT BE PLACED ARJACENT TG CURB AND SANITARY FACILITIES SUCH AS CHEMICAL TOILETS OR SEPTIC TANKS SHALL
GUTTER UNTIL THE CURB AND GUTTER HAS BEEN PROPERLY BACKFILLED TO NOT BE LOCATED ADJACENT TO LIVE STREAMS, WELLS, OR SPRINGS. THEY
THE SATISFACTION GF THE ENGINEER. SHALL BE LOCATEDR AT A DISTANCE SUFFICIENT 7O PREVENT CTONTAMINATION
OF ANY WATER SOURCE. AT THE COMPLETION OF CONSTRUCTION ACTIVITIES,
FACILITIES SHALL BE DISPOSED OF WITHOUT CAUSING POLLUTION AS SPECIFIED
IN SECTION 8 OF THE ILLINOIS URBAN MANUAL.

THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SAND BAGS

ON EACH TYPE I OR TYPE II BARRICADE USED. ONE (1) WEIGHTED SAND BAG SHALL
BE PLACED ACROSS EACH BOTTOM RAIL. FOUR (4) WEIGHTED SAND BAGS SHALL BE
UJSED ON TYPE IiI BARRICADES.

ANY ‘FULL DEPTH SAW CUTS REQUIRED SHALL BE INCIDENTAL TO THE TTEM BEING
REMOVED.
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ALL LANDSCAPING PLANTINGS MUST BE COORDINATED WITH AND APPROVED BY
THE VILLAGE OF ELK GROVE VILLAGE BEFORE ANY MATERIALS ARE ORDERED.

PROTECTIVE COAT SHALL BE APPLIED TO ALL NEW CONCRETE GUTTER FLAGS,
FACES AND TOPS OF CURBS, AND SIDEWALKS. THIS WORK SHALL BE PAID FOR REVISIONS
AS PROTECTIVE COAT. NAME

ILLINCIS DEPARTMENT OF TRANSPORTATION

ATE

GENERAL NOTES AND LISTING
OF HIGHWAY STANDARDS
WILLOW CREEK CULVERTS
ARTHUR AVENUE, PRATT BOULEVARD
AND LUNT AVENUE

THE QUANTITY FOR TEMPGRARY FENCE IS INCLUDED TO CLOSE ACCESS TO
THE WORK AREA AT THE END OF EACH DAY.
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